APPENDIX H

PRELIMINARY PLANNING COST
ESTIMATE



Little Falls Road Improvement Costs by Alternatives

Location Description Unit Qty Unit Price Total
Alternative 1 No Build Condition 0 0 0
Total $ 0
Alternative 2 Retaining Wall LF 135 § 285 $ 38475
Pavement Upgrade (includes removal, disposal and replacement) SY 2929 $ 81$ 237249
Bus Shelter(Includes the cost of constructing the concrete pad) EA 1% 14110 $ 14110
Crosswalk Marking/ Striping EA 5% 206 $ 1030
Pavement Marking/ Striping LS 3% 2575 $ 7725
Side walk(Evenly graded to be used as an ADA Ramp also) Sy 17 $ 50 $ 834
Signs SF 80 $ 84 % 6720
Note: Signs includes bus stop signs, pedestrian walk signs, parking/
no parking signs, speed limit signs, signs indicating the location of the
helipad
Sub-Total $ 306143
15%Engineering and Design: $ 45921
15% Contingency: $ 45921
Total $ 397985
Alternative 3 Retaining Wall LF 135§ 285 $ 38475
Pavement Upgrade (includes removal, disposal and replacement) SY 2929 $ 81$ 237249
Bus Shelter(Includes the cost of constructing the concrete pad) EA 1% 14110 $ 14110
Crosswalk Marking/ Striping EA 5% 206 $ 1030
Pavement Marking/ Striping LS 3% 2575 $ 7725
Signs SF 80 $ 84 % 6720
Note: Signs includes bus stop signs, pedestrian walk signs, parking/
no parking signs, speed limit signs, signs indicating the location of the
helipad
Sub-Total $ 305309
15%Engineering and Design: $ 45796
15% Contingency: $ 45796
Total $ 396901
Alternative 4 Bus Shelter Relocation(Includes the cost of constructing the concrete EA 1% 14625 $ 14625
pad)
Signs SF 8 84 % 672
Note: Signs includes bus stop signs, pedestrian walk signs
Sub-Total $ 15297
15%Engineering and Design: $ 2295
15% Contingency: $ 2295
Total $ 19887

Note:

Al total costs include the 15% engineering and design costs and 15% contingency cost
Al costs exclusive of Right-of -Way acquisition cost



Little Falls Road Improvement Costs by Alternatives

Location Description Unit Qty Unit Price Total
Alternative 5 Bus Shelter(Includes the cost of constructing the concrete pad) EA 1% 14110 $ 14110
Signs SF 8$ 84 672
Note: Signs includes bus stop signs, pedestrian walk signs
Sub-Total $ 14782
15%Engineering and Design: $ 2217
15% Contingency: $ 2217
Total $ 19216
Alternative 6 No change in the existing conditions except remove bus stop on
Loughboro road on the south side
Total $ 0
Alternative 7 Retaining Wall LF 135§ 285 $ 38475
Pavement Upgrade (includes removal, disposal and replacement) Sy 2929 $ 81$ 237249
Crosswalk Marking/ Striping EA 5% 206 $ 1030
Pavement Marking/ Striping LS 3% 2575 % 7725
Signs SF 80 % 84§ 6720
Note: Signs includes bus stop signs, pedestrian walk signs
Sub-Total $ 291199
15%Engineering and Design: $ 43680
15% Contingency: $ 43680
Total $ 378559

Note:

All total costs include the 15% engineering and design costs and 15% contingency cost
Al costs exclusive of Right-of -Way acquisition cost



